
      
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA51546C AT&T/INTEL OC48 RING- UPGRADE 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

NORMAL FACILITY 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, July 11, 2001 
 
 PRIVATE 
 
 LOUIS S TORRES 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $6,820.00 
 
 
 Questions may be referred to Donna Small at (214) 858-0743 
 
 
 
 
 
 Approved: 
 Donna Small 
 Manager Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA51546C 
   AT&T/INTEL OC48 RING- UPGRADE 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA51546C 
   AT&T/INTEL OC48 RING- UPGRADE 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 4,900.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 6,820.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 0.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 4,900.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 4,900.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA51546C 
   AT&T/INTEL OC48 RING- UPGRADE 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  357C  
 
   Case #   01SCA51546C 
   AT&T/INTEL OC48 RING- UPGRADE 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  Equipment 

 
 
$ 0.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 0.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 4,900.00
  
 H.  Total Labor  (Sum of D thru G) $ 4,900.00
  
  I.  Total Installed Cost  (Sum C+H) $ 4,900.00
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 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA52056 GTE - GENUITY 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

2 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, August 13, 2001 
 
 PRIVATE 
 
 DARLENE C KLUNK 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $25,387.00 
 
 
 Questions may be referred to Donna Small at (214) 858-0743 
 
 
 
 
 
 Approved: 
 Donna Small 
 Manager Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA52056 
   GTE - GENUITY 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA52056 
   GTE - GENUITY 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 23,467.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 25,387.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 14,900.00
  
   B.  Total Sales Tax $ 1,267.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 7,300.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 23,467.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA52056 
   GTE - GENUITY 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   01SCA52056 
   GTE - GENUITY 
    
 
 
 
 

MATERIAL 
 
 A.  25' Conduit 

 
 
$ 4,100.00

  
 B.  Sales Tax $ 349.00
  
 C.  Total Material   (Sum A+B) $ 4,449.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 4,449.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA52056 
   GTE - GENUITY 
    
 
 
 
 

MATERIAL 
 
 A.  3,280' Fiber 

 
 
$ 10,800.00

  
 B.  Sales Tax $ 918.00
  
 C.  Total Material   (Sum A+B) $ 11,718.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 7,300.00
  
 H.  Total Labor  (Sum of D thru G) $ 7,300.00
  
  I.  Total Installed Cost  (Sum C+H) $ 19,018.00
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 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA52648 WILLIAMS COMMUNICATIONS 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, October 1, 2001 
 
 PRIVATE 
 
 NANCY YIM 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $22,493.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0742 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA52648 
   WILLIAMS COMMUNICATIONS 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA52648 
   WILLIAMS COMMUNICATIONS 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 20,573.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 22,493.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 13,800.00
  
   B.  Total Sales Tax $ 1,173.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 5,600.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 20,573.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA52648 
   WILLIAMS COMMUNICATIONS 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   01SCA52648 
   WILLIAMS COMMUNICATIONS 
    
 
 
 
 

MATERIAL 
 
 A.  740' Cable & Equipment 

 
 
$ 7,000.00

  
 B.  Sales Tax $ 595.00
  
 C.  Total Material   (Sum A+B) $ 7,595.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 7,595.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA52648 
   WILLIAMS COMMUNICATIONS 
    
 
 
 
 

MATERIAL 
 
 A.  1,000 Cable & Equipment 

 
 
$ 6,800.00

  
 B.  Sales Tax $ 578.00
  
 C.  Total Material   (Sum A+B) $ 7,378.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 5,600.00
  
 H.  Total Labor  (Sum of D thru G) $ 5,600.00
  
  I.  Total Installed Cost  (Sum C+H) $ 12,978.00
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 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA52678 AT&T/CONCERT SCRMCA01 POP 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC192 RING 
(9.953GBPS) 

LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, October 30, 2001 
 
 PRIVATE 
 
 LOUIS TORRES 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $35,523.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0742 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA52678 
   AT&T/CONCERT SCRMCA01 POP 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA52678 
   AT&T/CONCERT SCRMCA01 POP 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 33,603.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 35,523.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 16,500.00
  
   B.  Total Sales Tax $ 1,403.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 15,700.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 33,603.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA52678 
   AT&T/CONCERT SCRMCA01 POP 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  357C  
 
   Case #   01SCA52678 
   AT&T/CONCERT SCRMCA01 POP 
    
 
 
 
 

MATERIAL 
 
 A.  LABOR 

 
 
$ 0.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 0.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 4,900.00
  
 H.  Total Labor  (Sum of D thru G) $ 4,900.00
  
  I.  Total Installed Cost  (Sum C+H) $ 4,900.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA52678 
   AT&T/CONCERT SCRMCA01 POP 
    
 
 
 
 

MATERIAL 
 
 A.  500' CABLE & EQUIPMENT 

 
 
$ 16,500.00

  
 B.  Sales Tax $ 1,403.00
  
 C.  Total Material   (Sum A+B) $ 17,903.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 10,800.00
  
 H.  Total Labor  (Sum of D thru G) $ 10,800.00
  
  I.  Total Installed Cost  (Sum C+H) $ 28,703.00
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 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA53096 AT&T/SITS - GREENHAVEN DR. PREM 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC3 RING (155 MBPS) 
BASE SYSTEM 

ALTERNATE SERVING WIRE CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, November 29, 2001 
 
 PRIVATE 
 
 LOUIS TORRES 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $73,161.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0742 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA53096 
   AT&T/SITS - GREENHAVEN DR. PREM 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA53096 
   AT&T/SITS - GREENHAVEN DR. PREM 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 71,241.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 73,161.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 39,300.00
  
   B.  Total Sales Tax $ 3,341.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 28,600.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 71,241.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA53096 
   AT&T/SITS - GREENHAVEN DR. PREM 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  357C  
 
   Case #   01SCA53096 
   AT&T/SITS - GREENHAVEN DR. PREM 
    
 
 
 
 

MATERIAL 
 
 A.  LABOR 

 
 
$ 0.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 0.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 4,900.00
  
 H.  Total Labor  (Sum of D thru G) $ 4,900.00
  
  I.  Total Installed Cost  (Sum C+H) $ 4,900.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA53096 
   AT&T/SITS - GREENHAVEN DR. PREM 
    
 
 
 
 

MATERIAL 
 
 A.  1,900' CABLE 

 
 
$ 39,300.00

  
 B.  Sales Tax $ 3,341.00
  
 C.  Total Material   (Sum A+B) $ 42,641.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 23,700.00
  
 H.  Total Labor  (Sum of D thru G) $ 23,700.00
  
  I.  Total Installed Cost  (Sum C+H) $ 66,341.00
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 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA55546A CINGULAR (SAN DIEGO) 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

24 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, July 10, 2001 
 
 PRIVATE 
 
 CYRIL ROBINSON 
       
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $35,222.00 
 
 
 Questions may be referred to Charlene Gates at (214) 858-0748 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA55546A 
   CINGULAR (SAN DIEGO) 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA55546A 
   CINGULAR (SAN DIEGO) 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 33,302.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 35,222.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 25,900.00
  
   B.  Total Sales Tax $ 2,202.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 5,200.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 33,302.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA55546A 
   CINGULAR (SAN DIEGO) 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   01SCA55546A 
   CINGULAR (SAN DIEGO) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  4,752' Conduit 

 
 
$ 19,400.00

  
 B.  Sales Tax $ 1,649.00
  
 C.  Total Material   (Sum A+B) $ 21,049.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 21,049.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA55546A 
   CINGULAR (SAN DIEGO) 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  750' Cable 

 
 
$ 6,500.00

  
 B.  Sales Tax $ 553.00
  
 C.  Total Material   (Sum A+B) $ 7,053.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 5,200.00
  
 H.  Total Labor  (Sum of D thru G) $ 5,200.00
  
  I.  Total Installed Cost  (Sum C+H) $ 12,253.00

 





 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA55714 ATTWS 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

ALTERNATE SERVING WIRE CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, June 22, 2001 
 
 PRIVATE 
 
 ROBERT BUTLAND 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $32,548.00 
 
 Questions may be referred to Donna Small at (214) 858-0743 
 
 
 
 
 
 Approved: 
 Donna Small 
 Manager Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA55714 
   ATTWS 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA55714 
   ATTWS 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 30,628.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 32,548.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 21,500.00
  
   B.  Total Sales Tax $ 1,828.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 7,300.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 30,628.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA55714 
   ATTWS 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   01SCA55714 
   ATTWS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  250' Conduit 

 
 
$ 12,500.00

  
 B.  Sales Tax $ 1,063.00
  
 C.  Total Material   (Sum A+B) $ 13,563.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 13,563.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA55714 
   ATTWS 
    
 

NONRECOVERABLE MATERIAL 
 
 A.  2,250' Fiber 

 
 
$ 9,000.00

  
 B.  Sales Tax $ 765.00
  
 C.  Total Material   (Sum A+B) $ 9,765.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 7,300.00
  
 H.  Total Labor  (Sum of D thru G) $ 7,300.00
  
  I.  Total Installed Cost  (Sum C+H) $ 17,065.00

 
 



Segment I: 2,250’ 

ToSNTCCAOl 

Primary Service CO 

3205 Basset 
I 

Fiber - 250’ New 
Conduit 

Fiber 

600’ 
NOTE: Customer is responsible for 
providing subscriber conduit. 

New Fiber 

Diverse Route 

300’ New Fiber 

P/L 

\~ ~~ 
To SNJSCA21 

Alternate Service 
co 

Existing Fiber 

Construction Interval 120 days 

ATTWS 
SC: Ol-SCA-55714 
Engineer: Trish Garrett 

1 Date: June 22.2001 
1 Phone: (559) 739-6110 

PROPRIETARY INFORMATION 
Not for use or disclosure outside Pacific Bell 

except under written agreement 



 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA55775B CINGULAR WIRELESS 
(SACRAMEN
TO) 

 
 

  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

ALTERNATE SERVING WIRE CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, November 26, 2001 
 
 PRIVATE 
 
 CYRIL ROBINSON 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $21,443.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0742 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA55775B 
   CINGULAR WIRELESS (SACRAMENTO) 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA55775B 
   CINGULAR WIRELESS (SACRAMENTO) 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 19,523.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 21,443.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 8,500.00
  
   B.  Total Sales Tax $ 723.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 10,300.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 19,523.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA55775B 
   CINGULAR WIRELESS (SACRAMENTO) 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  257C  
 
   Case #   01SCA55775B 
   CINGULAR WIRELESS (SACRAMENTO) 
    
 
 
 
 

MATERIAL 
 
 A.  EQUIPMENT 

 
 
$ 1,500.00

  
 B.  Sales Tax $ 128.00
  
 C.  Total Material   (Sum A+B) $ 1,628.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 1,628.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA55775B 
   CINGULAR WIRELESS (SACRAMENTO) 
    
 
 
 
 

MATERIAL 
 
 A.  1,095 CABLE & WQUIPMENT 

 
 
$ 7,000.00

  
 B.  Sales Tax $ 595.00
  
 C.  Total Material   (Sum A+B) $ 7,595.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 10,300.00
  
 H.  Total Labor  (Sum of D thru G) $ 10,300.00
  
  I.  Total Installed Cost  (Sum C+H) $ 17,895.00

 



. ---- _-. ~.._ ~I. .--._- -.- --- 

?3cpent 1: 1,095’ 
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I 



 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  01SCA56434 CINGULAR/WEST OAKLAND 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC192 RING 
(9.953GBPS) 

ALTERNATE SERVING WIRE CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, December 13, 2001 
 
 PRIVATE 
 
 CYRIL ROBINSON 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $53,716.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0742 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   01SCA56434 
   CINGULAR/WEST OAKLAND 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
    
 
 
   Special Construction Cost Detail 
 
 
   Case #   01SCA56434 
   CINGULAR/WEST OAKLAND 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 51,796.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 53,716.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 30,300.00
  
   B.  Total Sales Tax $ 2,596.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 18,900.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 51,796.00

 



   
        
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   01SCA56434 
   CINGULAR/WEST OAKLAND 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
  
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   01SCA56434 
   CINGULAR/WEST OAKLAND 
    
 
 
 
 

MATERIAL 
 
 A.  160' CONDUIT 

 
 
$ 11,500.00

  
 B.  Sales Tax $ 998.00
  
 C.  Total Material   (Sum A+B) $ 12,498.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 12,498.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   01SCA56434 
   CINGULAR/WEST OAKLAND 
    
 
 
 
 

MATERIAL 
 
 A.  3,180' CABLE 

 
 
$ 10,600.00

  
 B.  Sales Tax $ 901.00
  
 C.  Total Material   (Sum A+B) $ 11,501.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 9,200.00
  
 H.  Total Labor  (Sum of D thru G) $ 9,200.00
  
  I.  Total Installed Cost  (Sum C+H) $ 20,701.00

 



   
  
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   01SCA56434 
   CINGULAR/WEST OAKLAND 
    
 
 
 
 

MATERIAL 
 
 A.  1,820' CABLE & EQUIPMENT 

 
 
$ 8,200.00

  
 B.  Sales Tax $ 697.00
  
 C.  Total Material   (Sum A+B) $ 8,897.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 9,700.00
  
 H.  Total Labor  (Sum of D thru G) $ 9,700.00
  
  I.  Total Installed Cost  (Sum C+H) $ 18,597.00
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PROPRIETARY INFORMA~IION 
Not for use or disclosure outside Pacific Rcll 

except under written agreement 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  02SCA55421 CINGULAR WIRELESS 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

NORMAL FACILITY 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, April 22, 2002 
 
 PRIVATE 
 
 DON LOCKWOOD 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $4,840.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0742 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SCA55421 
   CINGULAR WIRELESS 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  3 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SCA55421 
   CINGULAR WIRELESS 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,940.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 2,900.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 4,840.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 0.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 2,900.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 2,900.00

 



   
       Page:  2 of  3 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SCA55421 
   CINGULAR WIRELESS 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 655.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,939.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,940.00

 
 
 



   
 
 Page:  3 of  3 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SCA55421 
   CINGULAR WIRELESS 
    
 
 
 
 

MATERIAL 
 
 A.  10' CONDUIT 

 
 
$ 0.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 0.00
   
LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 2,900.00
  
 H.  Total Labor  (Sum of D thru G) $ 2,900.00
  
  I.  Total Installed Cost  (Sum C+H) $ 2,900.00

 



   
    Case Locations 

 
 Case #  02SCA55421 
 CINGULAR WIRELESS 
 
 

1 4585 RUNWAY SIMI VALLEY CA 
2 4585 RUNWAY SIMI VALLEY CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  02SCA55421 
 

Customer Name:  CINGULAR WIRELESS 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and 

customer premises conduit, adequate terminal room and/or backboard 
space, AC electrical power and all cabling on the customer side of the 
demarc. 

 
3. The installation interval for this proposal will not be less than 30 

workdays from receipt of the signed contract without the prior agreement 
of the SSE Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 
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NOTE: Cusamaer is responsible for 
providing subscriber conduit 

PROPRIETARY lNFORMATION 
Not for use 01 disclosure outside Pacific Rell 

except under written agmxm,t 




